



JX TRUCK CENTER - INDIANAPOLIS
 4255 S. Harding St., Indianapolis, IN 46217
 Office: (317) 788-0299
 indybodyshopall@jxe.com
 Jxe.com

Estimate ID
 18755172
 Original

Owner
 KAG

Appraiser
 David Galyean
 (317) 626-0169 (Mobile)
 dgalyean@jxe.com

Classification
 None

Loss Type
 Unknown

Deductible
 Unknown

2016 Peterbilt 579

VIN
 1XPBDP9X9GD333742

Drivable
 Unknown

Mitchell Service Code
 912521

KAG | 2016 Peterbilt 579

Parts Profile
 N/A

Parts Profile Version
 N/A

Line #	Description	LABOR			PART				Tax
		Operation	Type	Total Units	Type	Number	Qty	Total Price	
Front Bumper									
1	200406 Frt Bumper Assembly	Remove / Replace	Body	1.5	New	N.A.	1	\$1,656.10*	
Front Lamps									
2	200226 R Frt Combination Lamp	Remove / Replace	Body	INC#	New	N.A.	1	\$590.72*	
3	AUTO Headlamps	Check / Adjust	Body	0.5					
4	200603 R Front Side Marker Lamp Assembly	Remove / Replace	Body	INC#	New	N.A.	1	\$89.90*	
Hood									
5	200047 Hood Assy	Remove / Replace	Body	7.8	New	N.A.	1	\$3,515.35*	
6	AUTO Hood Assy Complete	Refinish Only	Refinish	9.2	Existing				
7	AUTO Add For Inside	Refinish Only	Refinish	4.6					
8	200720 Hood Pivot	Remove / Replace	Body	INC#	New	N.A.	1	\$1,082.49*	
9	AUTO Hood Assy	Remove / Install	Body	INC					
10	200724 R Hood Mirror	Remove / Replace	Body	0.3	New	N.A.	1	\$230.78*	

Line #	Description	LABOR			PART				
		Operation	Type	Total Units	Type	Number	Qty	Total Price	Tax
11	200730 R Hood Assist Strut	Remove / Replace	Body	0.1#	New	N.A.	1	\$164.28*	
12	200733 R Hood Latch	Remove / Replace	Body	INC	New	N.A.	1	\$54.42*	
13	200734 L Hood Latch	Remove / Replace	Body	INC	New	N.A.	1	\$54.42*	
14	900500 Headlight Harness	Remove / Replace	Body*	0.0*	New		1	\$274.49*	
15	900500 Hood intake screen	Remove / Replace	Body*	INC*	New		1	\$70.99*	
A/C / Heater / Ventilation									
16	200834 HVAC Assy -M	Remove / Replace	Mechanical	2.5	New	N.A.	1	\$229.62*	
17	900500 AC dryer	Remove / Replace	Body*	0.5*	New		1	\$73.99*	
18	900500 Oring	Remove / Replace	Body*	0.0*	New		1	\$2.51*	
Front Fender									
19	200933 R Fender Liner	Remove / Replace	Body	INC	New	N.A.	1	\$688.99*	
Frame									
20	201132 R Frame Bracket	Remove / Replace	Body	0.2#	New	N.A.	1	\$169.87*	
Front Axle & Suspension									
21	200269 R Frt Susp Wheel Hub -M	Remove / Install	Mechanical	1.5r#	Existing				
22	900500 Hub cap	Remove / Replace	Body*	0.0*	New		1	\$24.35*	
23	900500 Wheel Seal	Remove / Replace	Body*	0.0*	New		1	\$41.99*	
Additional Costs & Materials									
24	AUTO Paint/Materials	Additional Cost						\$1,104.00*	
25	AUTO Hazardous Waste Disposal	Additional Cost						\$25.00*	
26	936018 R134A Freon & Oil	Additional Cost						\$80.00*	
Body Components									
27	931104 Front End Alignment	Align	Mechanical	3.5*	Existing				
28	931061 Evacuate & Recharge	Remove / Replace	Body	1.5*	New		1	\$0.00	

* Judgment Item

T Included in Two Tone Calculation

Labor Note Applies

d Discontinued by Manufacturer

C Included in Clear Coat Calculation

A Included in Clear Coat and Two Tone Calculation

r CEG R&R Time Used for this Labor Operation

[] Verify the part number and price before ordering

Estimate Totals

Labor	Units	Rate	Sublet Add'l Amount	Totals
Body Labor	12.4	\$108.99		\$1,351.48
Refinish Labor	13.8	\$108.99		\$1,504.06
Mechanical Labor	7.5	\$108.99		\$817.43
Total Labor	33.7			\$3,672.97

Estimate Totals

Taxable	\$0.00
Tax 0.0000%	\$0.00
Non-Taxable	\$3,672.97
Pre-Tax Discount 0.00%	\$0.00
Labor Total	\$3,672.97

Parts	Amount	
Taxable Parts	\$0.00	\$0.00
		Parts Adjustments \$0.00
		Tax 7.0000% \$0.00
		Non-Taxable \$9,015.26
		Pre-Tax Discount 0.00% \$0.00
		Parts Total \$9,015.26

Costs	Amount	
Paint Materials	\$1,104.00	\$1,104.00
Shop Materials	\$0.00	\$0.00
Other Additional Costs	\$105.00	\$105.00
		Taxable \$0.00
		Tax 7.0000% \$0.00
		Non-Taxable \$1,209.00
		Pre-Tax Discount 0.00% \$0.00
		Costs Total \$1,209.00

Gross Totals	Amount	
Gross Total	\$13,897.23	\$13,897.23
		Taxable \$0.00
		Tax \$0.00
		Non-Taxable \$13,897.23
		Pre-Tax Discount 0.00% \$0.00
		Gross Total \$13,897.23

Adjustments	Amount	
Total Customer Responsibility		\$0.00

Net Estimate Total \$13,897.23

Estimate Event Log

Job Created	6/5/2024 01:08 PM
Estimate Started	6/5/2024 01:08 PM
Estimate Printed	6/6/2024 10:24 AM
Estimate Committed	Estimate Not Committed
Estimate Retrieval ID	1001619131